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BID IDENTIFICATION NO. 01/NUAGADA BLOCK, 2026-27 

 
 

 
 

 
GOVERNMENT OF ODISHA 

 
PANCHAYATI RAJ & DRINKING WATER DEPARTMENT 

 
(Civil Works) 

 
 

DETAILED TENDER CALL NOTICE FOR THE WORK: 
 

Sl 
No. 

                                  Name of the Project Tender Cost 

1 Construction of 50MT Godown at Khajuripada RS. 13,72,375.00 
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    E-mail: ori-nuagada@od.gov.in 

OFFICE OF THE PANCHAYAT SAMITI, NUAGADA, GAJAPATI. 
ପ৳ାୟତ ସମିତି କାଯ৐ા।ଳୟ , ନୂଆଗଡ , ଗଜପତି 

________________________________________________________________________________________________ 
  

BID IDENTIFICATION NUAGADA BLOCK, 01/2026-27 

          No. 1248                                                                                     Dt.25.05.2026 

The BDO NUAGADA on behalf of Governor of Odisha invites Percentage Rate bid sin single cover system for the 

construction of works as detailed in the table, from the class of eligible contractors as mentioned in column-5 (five) 

registered with the State Governments and Contractors of equivalent Grades / Class Registered with Central Government 

/ MES / Railways, to be eventually drawn up in PWD P-1 Agreement form, for execution of Buildings i.e. civil works. 

The proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder 

who has not registered under state government has to register under the state PWD in appropriate class of eligibility 

before signing of the agreement. The bidders may submit bids for the following work. 

 

Sl.
No. 

Name of the work Scheme 

Est. Cost 
put to 

tender in 
Rs. 

EMD  

Cost of 
Tender 

Paper in 
Rs. 

Period of 
Completion
& Class of 
Contractor 

1 2 3 4 5 6 7 

1 
Construction of 01 No of “50MT Godown” at 

Khajuripada of Khajuripada GP 
LAMP for 
2024-25 

13,72,375/- 13,724/- 6000/- 
6 Months 

C & D class 
contractor 

2 
Construction of 01 No of “Farmers 

Information Centre-Cum-Farmers Rest Shed” 
at Khajuripada of Khajuripada GP 

FIC for 
2024-25 11,34,712/- 11,347/- 6000/- 

6 Months 
C & D class 
contractor 

 

             Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of 

contract and other necessary documents can be seen in the office of the undersigned during office hours every 

day except on Sunday & Public holidays till last date of sale and receipt of tender paper. The Bid documents 

will also be available on the district website http://Gajapati.odisha.gov.in from 25.05.2026, 11.00AM to 

09.06.2026, 12.00 Noon. 

1.       Bids must be accompanied with E.M.D. (Bid Security declaration) as per office memorandum no 

8943 date- 18.03.2021 of Govt. of Odisha, Finance Department specified for the work in the table above 

duly pledged in favor of BDO, Nuagada, Bids without EMD declaration will not be considered and 

liable for rejection. 

2.         The sale of the Bid document shall start from Dt. 25.05.2026 at 11 AM and close on Dt. 09.06.2026 

at 12.00 Noon. During office hours in the office of the undersigned. The tender documents should be 

delivered along with the relevant documents of one work on the sealed cover with caption the name of the 

work over the envelope. Bids shall be received through Registered Post/ Speed Post with AD, on or 

before Dt.09.06.2026 at 12.00 Noon. The authority will not be held responsible for any Postal delay in 

delivery of the Bid documents or non-receipt of the same. 

3.           The Bid will be opened on Dt.10.06.2026 at 11.00 A.M. in the office of the undersigned in the 

presence of the members of the Block Level Tender/Purchase Committee and the bidders or their 



P a g e  3 | 47 
Contractor                                                                                               BDO 

authorized representative. If the office happens to be closed on the date of receipt / opening of the bids as 

specified, above will be received / opened on the next working day at the same time and venue. 

4.           The tender documents can be downloaded from district website http://Gajapati.odisha.gov.in on 

payment of tender cost each set as per column no 6 in shape of Demand Draft in favor of BDO      

NUAGADA. and submit the Demand Draft in a separate envelope marked “COST OF TENDER 

DOCUMENT DOWNLOADED FROM INTERNET” along with the tender. 

5.           Bidders shall submit an original affidavit regarding authenticity of their documents with their bids. 

Bids shall be accompanied with attested true copy of valid registration certificate, valid GST certificate 

and PAN card otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The 

original certificates of the lowest three bidders are to be produced before ADDITIONAL EXECUTIVE 

OFFICER(TECH), ZP, Gajapati for verification.  

6. Other details can be seen in the bidding documents. 

7. Checklist is to be duly filled in. 

8.            Engineer Contractors desirous to avail the facility of exemption of E.M.D. is required to submit an 

affidavit to the effect that he has not yet availed the facility for more than two works during the current 

financial year. The name of work for which and the authority to which the tender is being submitted must 

be mentioned in the affidavit failing, which the tender will be rejected.  

9.          The ST/SC contractor desires to avail price preference are required to submit relevant Copy of 

Caste Certificate issued by competent authority. 

10. The bidders have to produce an original affidavit in support of the authenticity of documents attached 

with the tender paper 

11. The Successful bidder quoting less than the amount put to tender has to deposit the differential amount 

(as stated below) in shape of post office saving bank account/ NSC/ KVP/ Post office TDR/ Deposit 

receipt of scheduled bank. duly pledged in favor of the BDO, NUAGADA, Gajapati, within seven days of 

issue of letter of Acceptance (LOA) by the BDO NUAGADA at the time of agreement. 

Amendment to Codal /Contractual provisions. 

(Works Department Memorandum No.173 dt. 03.01.2026). 

After careful observation, Government has been pleased to abolish the extant provisions of 

threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code 

Volume-II in the procurement of works undertaken by the Govt of Odisha and its agencies to ensure 

the procurement process results in a viable and successful manner with adoption of following 

incremental Additional Performance Security (APS) system: 

1.  Additional performance security shall be taken on an incremental basis from the 

selected bidder for low bid prices in the project works as under: 

I. where the bid price is below 0% but not below 10% of the project cost put to bid, no 
additional performance guarantee/security percentage is required. 

 

II. where the bid price is below 10% but not below 20% of the project cost put to bid, 

the additional performance guarantee/security percentage shall be incremented by 0.1% for every 

percentage of bid price below 10% of the project cost put to bid starting at 11% with the 

additional bid performance guarantee being 0.1% and this additional performannce 
guarantee percentage shall be applied on the bid price; 
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III. where the bid price is 20% or more below of the project cost put to bid, the 

additional performance guarantee percentage shall be incremented by 0.2% for every percentage 

of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this 

additional performance guarantee percentage shall be applied on the bid price; 

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage 

based on whether the decimal point of the percentage of bid price is below 0.5% or next higher 

percentage based on whether the decimal point of the percentage of bid price is 0.5% or more. 

 The additional performance security shall be treated as part of the performance security. 

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical 

Committee and recommended to the competent authority of the Administrative 

Department for the approval of the Additional Performance Security (APS). An abnormally 

low bid is one in which the Bid price, in combination with other elements of the Bid, appears 

so low that it raises material concerns as to the capability of the Bidder to perform the contract 

at the offered price. Procuring Entity may, in such cases, seek written clarifications from the 

Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, 

resource mobilization, allocation of risks and responsibilities, and any other 

requirement of the bid document if, after evaluating the price analyses, the procuring entity 

determines that the Bidder has substantially failed to demonstrate its capability to deliver the 

contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it 

would not be advisable to fix a normative percentage below the estimated cost, which would 

automatically be considered as an abnormally low bid 

VII. The following clarifications are issued via Office memorandum No.632/W dt. 09.01.26 

on           Works Department Office Memorandum No.173 dated. 03.01. 2026.The 

Phrase “… to abolish the extant provisions of threshold negative bid caps 

(14.99%) introduced ….” in the first para of the Works Department OM No. 173 

dated. 03.01.2026 may be read as “…. To abolish the extant provisions of 

threshold negative bid caps of 15% introduced vide Works Department OM No. 

12366/W dt. 08.11.2013 and amended vide Works Department OM No. 1437 dt, 

31.01.2023…….” 

VIII. The Security Deposit (Earnest Money, initial Security and Performance Security) at 

half the usual rate may be deposited/realized by/from the Scheduled Caste or 

Scheduled Tribe contractors coming under the Categories up to "B" Class only as 

against the prescribed percentage under Rule-13 of Appendix-Vlll (P.W.D. 

Contractors' Registration Rules, 1967) of O.P.W.D. Code, Volume-ll 

 
 

12. Any corrigendum / Addendum will be displayed in the website http://Gajapati.odisha.gov.in only. 

(So that the Bidders are requested to visit above web site regularly for any changes, since it will not 

be published in newspaper again). 

13. No Engineer of Gazetted or other Gazetted officer employed in engineering or administrative duties in an 

Engineering Department of state government is allowed to work as a contractor for a period of two years 

after his retirement from Government Service, without Government permission. 

14. Conditional tender will summarily be rejected. 
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15. Building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of 

construction shall be deducted from bills. 

16. Rate shall be putted in percentage both in figure and word writing excess or less into one decimal point 

shall be considered infect round off. 

17.  The items covered in Clause No- 147 of DTCN are required as essential criteria for eligibility for 

qualification. 

18. The authority reserves right to reject any or all the bids without assigning any reason thereof. 

                                                                             Sd/- 
Block Development Officer  

               Nuagada, Gajapati 
 

Memo No. 1249  Dt.25.05.2026 
 

Copy forwarded to the Joint Director (Advertisement), I & P.R. Department Govt. of Odisha, 

Bhubaneswar with a request to publish the Tender Call Notice in two Odia daily widely circulated newspaper in 

all Odisha edition in minimum space for one day and the complementary copies of the Newspaper may be sent 

to this Office for reference and record.      

 
                 Sd/- 
                        
Block Development Officer  

               Nuagada, Gajapati 
 
Memo No. 1250              Dt.25.05.2026 
 

Copy along with soft copy of the notice submitted to the DeGM., GAJAPATI with a request to display 

the Tender call Notice and Tender document in the Website from 25.05.2026, 11 am to 12.00 Noon of 

09.06.2026. 

 

Encl: -Soft copy 1 no.        Sd/- 

           Block Development Officer  
                          Nuagada, Gajapati        

Memo No. 1251  Dt.25.05.2026 
 

Copy submitted to the Collector cum District Magistrate, Gajapati / Superintendent of Police / OIC 

Seranga Police Station, Gajapati for kind information and necessary action.     

 

                                                                                                                                  Sd/- 

Block Development Officer  
               Nuagada, Gajapati      
 

Memo No.1252       Dt.25.05.2026 
Copy to Notice Board of Block office for wide circulation.    

      
                                                                                                                                                              Sd/- 

Block Development Officer  
              Nuagada, Gajapati  
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CHECKLIST TO BE SUBMITTED BY THE BIDDER 
 

Sl. 
No 

Particulars Whether furnished Reference to 
Page no. 

Yes No 

01. 
Cost of tender paper ₹…………… (Scanned copy of financial 
instrument shall be furnished) 

 

02. BID Security Declaration certificate  

03. Copy of valid Registration Certificate  

04. Copy of valid GST  certificate  

05. Copy of PAN Card  

06. No Relationship Certificate in Schedule – A  

 List of Plants & Equipment to be deployed on contract work 

Sl. 
No 

Type of Equipment 
No. of machines 

required 
  

1 Concrete mixer 1 Nos  

2 Concrete Vibrator : Plate type 1 No  

3 Water Tanker 1 No  

4 Tractor 1 No  

5 Rigid Centering and Shuttering Plates (Steel/Iron) 100 Sqm  

CONTRACT DATA 
A.  GENERAL INFORMATIONS 

Sl No                          Item                   Details 

1 Bid Identification No.02 Nuagada Block 2026-27 
 

2 Name of the Work As per table-1, column-2 

3 Officer Inviting Tender BDO, Nuagada Block 

3 Executive Engineer authorized as Engineer-in-charge of 
work. 

Addl. Executive Officer (Tech), ZP, Gajapati 

4 Estimated Cost : 
 Civil Works 

As per table-1, column-3 

B.    BID INFORMATION 
6 Intended completion period/Time 

period assigned for Completion Six calendar month ( 6 month) 

7 Last Date & time of submission of Bid 09.06.26 

8 Cost of Bid Document  

i Bank draft amount separately 
(Cost of tender paper) 6000.00 

ii Downloaded from website 6000 .00 

iii in favour of BDO Nuagada Block 

iv payable at Nuagada  

9 Bid Security 1% of Estimated cost put to Tender 

i Amount As per Column-(5) 

ii in favour of Nuagada Block  

iii payable at Nuagada 

iv Type of instrument As specified in the bid document 

11 Bid validity period  

12 Minimum period of contract / agreement / lease deed of 
equipment and machineries 

90 days from date of receive 

13 Currency of payment for Contract Indian Rupee 
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DETAILED TENDER CALL NOTICE 
 

   The BDO NUAGADA on behalf of Governor of Odisha invites Percentage Rate bids 

in single cover system for the construction of works as detailed in the table, from the class of eligible 

contractors as mentioned in column-(7) (seven) registered with the State Governments and 

Contractors of equivalent Grades / Class Registered with Central Government / MES / Railways, to be 

eventually drawn up in PWD P1 Agreement form, for execution of Building works i.e. Civil Works 

only. The proof of registration from the appropriate authority shall be enclosed along with the Bid. If 

successful, the bidder who has not registered under state government has to register under the state 

PWD in appropriate class of eligibility before signing of the agreement. 

The bidders may submit bids for the following work. 

Sl. 
No 

Name of the Work 
 

Amount Put to Tender 

1 2 3 

1 Construction of 01 No of “50MT Godown” at Khajuripada of 
Khajuripada GP Rs. 13,72,375/- 

 

(a) The tenderers with sound financial background capable of investing required amount for advance 

procurement of all materials required for the work need apply. The department shall not supply 

any material at all for the work. 

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 
contract and agreement. 
 

The sale of the Bid document shall start from Dt. 25.05.2026 at 11 AM and close on Dt. 09.06.2026 

at 12.00 Noon during office hours in the office of the undersigned. The tender documents should be 

delivered along with the relevant documents of one work in the sealed cover with caption the name of 

the work over the envelope. Bids shall be received through Registered Post/ Speed Post on or before 

Dt.09.06.2026 at 12.00 Noon Only.  The authority will not be held responsible for any Postal delay in 

delivering of the Bid documents or non-receipt of the same. 

1. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank 

may be prepared in the name of the BDO NUAGADA Block and payable at NUAGADA (amount 

mentioned in the DTCN at Col. 5) towards cost of tender paper. The online bid must be accompanied 

with scanned copies of demand draft towards cost of tender paper. The original copy of the Demand 

Draft shall be submitted near the officer inviting the bid after last date and time of submission of bid 

but before the stipulated date and time of opening of bid. 

2. Bids must be accompanied with E.M.D. (Bid Security declaration) as per office memorandum no 8943 

dtd- 18.03.2021 of Govt. of Odisha, Finance Department specified for the work in the table above duly 

pledged in favor of BDO NUAGADA, Bids without EMD declaration will not be considered and liable 

for rejection. 

3. The intending bidders are required to produce documents viz original Registration, valid GST 

Certificate, PAN Card on the date/ within three days of opening of Bid for verification purpose in the 

latter stage along with the original documents relating to ownership and hiring of plants and 

machineries mentioned at Annexure-I of Schedule-C, preferably within three working days from the 
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date of opening of the tender. Furnishing scanned copy of such documents along with the Bid is 

mandatory otherwise his/ her bid shall be declared as non-responsive and thus liable for rejection. 

4. (i) The contract shall be drawn in P.W.D. P-1 contract Form & signed by BDO NAUAGADA Block on 

behalf of the Government of Odisha. 

(ii) The item of works as per Schedule of quantities of the Agreement shall be supervised measured and 

check measured by the AEE,Nuagada block and Additional Executive Officer (Tech), ZP, GAJAPATI 

Concerned. 

5. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should 

be submitted in English. The applicants name should appear on each page of the application along with his 

signature or the signature of his authorized representative at the bottom of each page.  

6. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 

change in the wordings will not be accepted. 

7. The work is to be completed in all respects within specified period inclusive of rainy season as mentioned 

in the column No.04 of the tender call notice. Tenderers whose tender is accepted must submit a 

programme of work immediately after issue of work order for approval of Engineer-in-Charge. 

8. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 

tenders and validity of tenders can also be extended if agreed by the tenderers and the Department. 

9. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal                          

machineries/equipment in Schedule –C as per Annexure-I 

(i) In case the contractor executing several works, he is required to furnish a time schedule for movement 

of equipment/machinery from one site to work site when work is to be executed in Annexure-IV of 

Schedule-C. 

(ii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy 

for the tendered work if these are not engaged or produce certificate from the Executive Engineer as 

per Annexure – III of Schedule-C under whom these are deployed at the time of tendering as to the 

period by which these machines are likely to be released from the present contract. Certificate from the 

Executive Engineer of Government of under whose jurisdiction the work is going on, shall not be more 

than 90 days old on the last date of receipt of tender. 

(iii) In case the contractor proposes to engage machineries and equipment as asked for in the tender 

document, owned or hired but deployed outside the State, he/she is required to furnish additional 1% 

EMD /Bid Security. The entire bid security including the additional bid security shall stand forfeited in 

case the contractor fails to mobilize the machineries withina period as to be able to execute an item of 

work as per original programme which will be part of the agreement. 

(iv) The contractor intending to hire/lease equipments/machineries are required to furnish proof of 

ownership from the company/person providing equipments/machineries on hire/lease along with 

contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease deed 

should be on long term basis for a minimum period of as mentioned in column 4 table -1 from the 

last date of receipt of Bid documents. 

 

10. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of an Assistant Engineer & above in Block Office Nuagada or ZP, Gajapati. If the fact 

subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total 

security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for 
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such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide 

Schedule-A. 

11. If an individual makes the application, the individual should sign above his full type written name and 

current address.  

12. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written 

name and the full name of his firm with its current address. 

13. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above 

their full type written names and current address, or alternatively by a partner holding power of attorney for 

the firm in which case a certified copy of the power of attorney shall accompany the application. A certified 

copy of the partnership deed and current address of all partners of the firm shall also accompany the 

application. 

14. If the application is made by a limited company or a corporation, it shall be signed by duly authorized 

person holding power of attorney for signing the application in which case a certified copy of the power of 

attorney shall accompany the application. Such limited company or corporation will be required to furnish 

satisfactory evidence of its existence along with the technical bid. 

15. Submission of more than one tender by bidder for a particular work will liable for rejection of all such tender 

papers. 

16. Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)  

In case of percentage rate tender: - 
(i) The Contractor has to mention percentage excess or less over the estimated cost (In figures 

as well as words) in the prescribed format appended to the tender document. 
(ii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be 

accurately filled-in figures and words, so that there is no discrepancy. 
 

a. If any discrepancy is found in the percentage quoted in words and figures, then the 
percentage quoted by the Contractor in words shall be taken as correct 

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the total 
amount quoted by the Contractor, then percentage will be taken as correct. 

c. The percentage quoted in the tender without mentioning excess or less and not supported 
with the corresponding amount will be treated as excess. 

d. The percentage quoted in the tender without mentioning excess / less supported with 
corresponding amount does not tally with either to percentage excess or less then it will be 
treated as percentage excess. 

e. The percentage quoted in the tender without mentioning excess / less supported with 
corresponding amount if tallied with the percentage then it will be treated as to which side the 
amount tallies.  

f. The Contractor will write percentage excess/ less up to two decimal points only. If he writes 
the percentage excess / less up to two or more decimal points, the first decimal point shall 
only be considered without rounding off. 

g. The tender shall be written legibly and free from erasures, over writings or corrections of 
figures. Corrections, over writings & interpolations where unavoidable should be made by 
making out, initialing, dating and rewriting.   

(iii) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of 
progress specify in the contract. 

(iv) The quantity mentioned can be increased or reduced to the extent of 10% for individual items 
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 
approval of competent authority is mandatory before making any payment.   

(v) The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with due approval of next higher authority. 

(vi) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only 
and the percentage excess or less shall be added or subtracted from the gross amount of the bill 

 

17. The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all 

the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and 

detailed specifications for Odisha, and other relevant specifications and drawings, which are available. 

Complaint at a future date that the tenderers have not seen plans and specifications cannot be entertained. 
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18. The drawing if any furnished with the tender are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the tendered rates 

quoted by the tenderer will hold good in case of such modification of drawings during the time of execution 

and shall in no way invalidate the contract and no extra monetary compensation will be entertained. The 

work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge as 

and when required. 

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, about the quality and availability of the required quantity of 

material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates 

quoted by him in the tender will be adequate to complete the work according to the specifications attached 

there to and that he had taken in to account all conditions and difficulties that may be encountered during 

its progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead, 

lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of 

the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorized subordinates. 

After acceptance of the contract rate Government will not pay any extra charges for any reason in case the 

contractor claims later on to have misjudged as regard availability of materials, labour and other factors. 

20. The tender should be accompanied with the Scanned copies of the valid Registration certificate, 

valid GST certificate and PAN card which are mandatory and the original certificates are to be 

produced within three (3) days of opening of the tender before BDO NUAGADA for verification, 

otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 

21. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any 

change in the wording will not be accepted. 

22. The authority reserves the right to reject any or all the tenders received without assigning any reasons 

there-of what-so-ever. 

23. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms 

and condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on 

application after intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department 

will carry no interest. 

24. (i) Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should 

also inspect the quarries and approach roads to quarries and satisfy himself about the quality and 

availability of materials. In every case the materials must comply with the relevant specifications. 

Complaints at future date that the availability of materials at quarries has been misjudged can’t be 

entertained. 

(ii) Amendment to Para 3.4.16(a) of OPWD Code Vol-I by substitution. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge 

would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be 

responsible for procurement of materials from authorized sources and voluntarily disclose the source of 

procurement for the purpose of billing. Besides the bidder would be required to submit the details of quarry 

for procurement while submitting the bids. 

25. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-

weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the 

work. 

26. It must be definitely understood that the Government does not accept any responsibility for the correctness 

and completeness of the trial borings shown in the Cross Section. 



P a g e  11 | 47 
Contractor                                                                                               BDO 

 
27. PROPOSAL FOR PRICE VARIATION CLAUSE DUE TO INCREASE OR DECREASE IN RATE OF 

MINIMUM WAGES, PRICIPAL MATERIALS, POL & OTHER MATERIALS TO BE INCORPORATED 

IN CONDITION OF CONTRACT. (Vide Works Department Memorandum No-12606 /W 

Dt.24.12.2012) 

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, 

Bitumen, Pipes, POL & Other material component in accordance with the following principles and 

procedures as per formula given below: 

 

    31 (a) (i): REIMBURSEMENT/RECOVERY DUE, TO VARIATION IN PRICES OF MATERIALS                    

OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L.) 

 

   If during the progress of the work the price of any materials (Excluding the cost of steel cement, bitumen 

& P.O.L.) incorporated in the work (not being materials supplied from the Engineer-in-charge's store) in 

accordance with clause there of increases or decreases as a result of increase or decrease in the Average 

wholesale price Index (all commodities), and the contractor there upon necessarily and properly pays in 

respect of that materials incorporated in the work such increased or decreased price, then he shall be 

entitled to reimbursement or liable to refund, quarterly as the case may be, such an amount, as shall be 

equivalent to the plus or minus difference of 85% in between the Average wholesale price Index (all 

commodities) which is operating for the quarter under consideration and that operated for the quarter in 

which the bid was received (last date of receipt) as per the formula indicated below provided that the work 

has been carried out within the stipulated time or extension thereof as are not attributable to him, if penalty 

is levied for delayed completion of the work, the contractor shall not be eligible to get price escalation on 

the above materials on the value of works executed during the extended period. 

 

              This clause will be applicable to the contracts where original stipulated period of completion is 

more than 18 (eighteen) months. in the situation where the period of completion is initially stipulated in the 

agreement as less than 18 (eighteen) months but subsequently the completion period has been validly 

extended on the ground that the delay in completion is not attributable to the contractor and in the result the 

total period including the extended period stands more than 18(eighteen)months or more, price escalation 

for other materials is admissible only for the remaining period excluding 18(eighteen) months there from. 

Formula to calculate the increase or decrease in the price of materials: 

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and 

POL procured by the contractor shall be paid in accordance with the following formula: 

 

Vm =  0.85 x Pm /100 x R x (Mi - Mo)/Mo 

Vm=  Increase or decrease in the cost of work during the quarter under consideration due to changes in 

rates of materials other than cement, steel, bitumen, pipes and POL. 

R=.  Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate/ derived rates. 

M= The all-India wholesale price index (All commodities) prevailed during the quarter last day of 

receipt of bids as published by the "Economic Adviser to Govt. of India, Ministry. of Industry and 

Commerce, New Delhi). 

Mi =  The all-India wholesale price index (all commodities) for the quarter under consideration as 

published by Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In 
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respect of the justified period extended for completion of the work, the index prevailing at the time 

of stipulated date of completion or the prevailing index of the period under consideration, 

whichever is less, shall be considered. 

Pm =  Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, 

as indicated in clause -31 (d) below. 

 

31 (a) (ii): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF 
PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED BY 
DEPARTMENT) AFTER SUBMISSION OF TENDER: 

 
            If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being 

supplied by the Department) increases/ decreases beyond the price(s) prevailing at the time of the last date 

for submission of tenders including extension` for the work, the contractor shall be eligible to get differential 

cost due to such hike on the value of works executed during the stipulated period and during the extended 

period when the reason of delay in completion of the work is not attributable to the contractor. If penalty is 

levied for delayed completion of the work, the contractor shall not be eligible to get price variation on the 

above materials on the value of works executed during the extended period. 

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes 

are to be made by the Executive Engineer with prior approval of tender accepting authority subject to 

following conditions:  

1)  Contractors have to submit the vouchers showing procurement of different materials from authorized 

dealers for the said work. 

2)  Differential cost will be allowed only for the works which are progressed as per the approved work 

programme / revised work programme duly approved by the Engineer in charge. 

Recovery in case of decrease in prices of cement, steel, bitumen & pipes shall be made by concerned 

Executive Engineer from the Contractor immediately. 

The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall 

be determined as follow. 

a) Adjustment towards differential cost of cement 

 Vc = (Ci - Co)/Co x Actual quantity of cement utilized in the work during the quarter under 

consideration x base price of cement as prevailing on the last stipulated date of receipt of tender 

including extension, if any. 

 Vc = Differential cost of cement i.e. amounts of increase or decrease in rupees to be paid or 

recovered. 

 Ci =  All India Wholesale price index for cement for the quarter; under consideration as 

published by   Economic Adviser Govt. of India, Ministry of Industry and commerce New 

Delhi 

 Co=  All India Wholesale price index (as Published by Economic Adviser, Govt. of India Ministry 

of   Industry and commerce, New Delhi) for cement as prevailing on the last stipulated date of 

receipt of tender. 

b)  Adjustment towards differential cost of Steel 

 Vs =(Si-So) x Actual quantity of steel utilized in the work during the quarter under consideration 

 Vs= Differential cost of Steel i.e. amounts of increase or decrease in rupees to be paid or recovered. 

 Si= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of 

 India. 
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 So= Base price of Steel prevailing as on the last date of submission of tender including extension, if 

any. 

c) Adjustment towards differential cost of Bitumen. 

Vb = (Bi - Bo) x Actual quantity of Bitumen utilized in the work during the quarter under consideration. 

Vb= Different cost of Bitumen i.e. amount of increase or decreases, in rupees to be paid or recovered. 

Bi=  Average cost of Bitumen prevailed during the period under consideration as fixed by 

 IOCL/BPCL/HPCL. 

Bo= Base price of bitumen as prevailing on the last stipulated date of receipt of tender including 

 extension,  if any. 

d) Adjustment towards differential cost of pipes. 

Vp = 0.85x PP /100 x R (Pi - Po)/ Po 

Vp =  Differential cost of pipe i.et amount of increase or decrease in rupees to be paid or recovered 

during the quarter under consideration. 

PP=  Percentage of pipe component of the work as indicated in the clause 31 (d). 

R=  Value of work done during the quarter under consideration excluding the value of work executed 

under extra items, if any, at prevailing schedule of rates or derived rate. 

Pi= AII India Whole sale price index for the period under consideration as published by Economic 

Advisor, Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under 

consideration. 

Po=  All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of 

Industry and Commerce, New Delhi) as on the last stipulated date of receipt of tender including 

extension, if any, for the type of pipe under consideration. 

 

 

31 (b): REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 
GOVERNMENT: 

 
If after submission of the tender, the wages of labour increases or decreases as a direct result of the 
coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the 
last date of submission of tenders including extensions, the contractor shall be eligible to get escalation due 
to such hike on the value of works executed during the stipulated period and during the 'validly extended 
period when the delay in completion is not attributable to the contractor. If penalty is levied for delayed 
completion of the work, the contractor shall not be eligible to get escalation on labour on the value of works 
executed during the extended period. 

 
 The contractor shall, within a reasonable time of his becoming aware of any alteration in the price 

of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given 

pursuant to this condition together with all information relating thereto which he may be in a position to 

supply. Engineer-in-Charge may call books of account and other relevant documents from the contractor to 

satisfy himself about reasonability of increase in prices of wages and actual payment thereof for this 

purpose, the labour component of the work executed during period under ……. consideration shall be the 

percentage (as specified in table below) of the value of work done during that period and the 

increase/decrease in labour shall be considered on the cost of minimum daily wages of any unskilled 

Laborer, fixed by the Government of Odisha under Minimum wages act.  

 

The compensation for escalation for labor shall be worked out as per the formula given below: 

Vi = 0.85 x Pi/100 x R x (Li-Lo)/Lo 
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Vi =  increase or decrease in the cost of work during the quarter under consideration due to changes in 

rates of  minimum wages. 

R= Value of work done during the quarter under consideration excluding the work executed under 

extra items  if any at prevailing schedule of rate/ derived rates. 

Lo= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated 

date  of receipt of tender including extension, if any. 

Li=  the minimum wages for labour as notified by State Government & as prevailed on the last date of 

the  quarter previous to the one under consideration. In respect of the justified period extended, the 

minimum  wage prevailing on the last date of quarter previous to the quarter' pertaining to stipulated 

date of  Completion or the minimum wage prevailing on the last date of the quarter previous to the one 

under  consideration, whichever is less, shall be considered.) 

Pi=  Percentage of labour component of the work, as indicated in the clause 31 (d). 

 

 31 (c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L: 

Similarly, during the progress of work the prices of Diesel. Petrol, Oil and Lubricants increases or 

decreases as a result of the price fixed thereof by the Government of India and the Contractor thereupon 

necessarily and properly pays such increased or decreased price towards Diesel, Petrol, Oil and Lubricants 

used in the execution of the work, then he shall be entitled to reimbursement or liable to refund, quarterly, 

as the case may be such an amount as shall be equivalent to the plus or minus difference of 85% in 

between the price of P.O.L,., which is operating for the quarter under consideration and that operated for 

the quarter of last date of receipt of bids as per the formula indicated below provided that the work has 

been carried out within the stipulated time or extension thereof as are not attributable to him. If penalty is 

levied for delayed completion of the work, the contractor shall not be eligible to get price escalation on POL 

on the value of works executed during the extended period. 

Formula to calculate the increase or decrease in the price of P.O.L. 

Vf =  0.85 x Pf/100 x R x (Fi - Fo)/Fo 

Vf= Increase or decrease in the cost of work during the quarter under consideration due to Changes in 

rates for P.O.L.  

Pf =  Percentage of P.O.L. component of the work, as indicated in clause-31 (d) below. 

R= Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate/ derived rates. 

Fi =  All India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel for the quarter under 

consideration as published by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New 

Delhi. In respect of the justified period extended, the rates prevailing at the time of stipulated date of 

completion or the prevailing rates of the period under consideration, whichever is less, shall be considered.

 . 

Fo = All India Whole dale price index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the 

last stipulated date of receipt of tender including extension, if any. 

 

 
31(d): The following percentages will govern the price adjustment for the entire contract for different 

types of works as applicable given in the following table: 
 

Percentage Table 
 

Sl. 
No 

Category of works % Component (cost wise) 
Labour POL  Steel+Cement+Bitumen+ 
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(Pi) (Pf) Other Materials* 
1 R&B works (% of 

component) 
Road Works 5 5 90 

Bridge works 25 5 70 

Building Works 25 - 75 

2 Irrigation works (% 
of component) 

Structural Work 20 5 75 

Earth, Canal & 
Embankment work 

25 10 65 

3 P.H.works (% of 
component) 

Structural Work 25 5 70 

Pipeline work 5 - Pipe – 70% 
*Other material -25% 

Sewer Line 10 - Pipe – 70% 
*Other material -20 

 
*Note: - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and 
pipe in the concerned works for the period under consideration. 

 
31 (e): APPLICATION OF ESCALATION CLAUSE: 
 
(i)  The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, 

cement, pipe, POL and wages , keep such books of account and other documents as are necessary to 
show that the amount of increase claimed or reduction available and shall allow inspection of the same by 
a duly authorized representative of Government and further, shall at the request of the Engineer-in-charge, 
furnish documents to be verified in such a manner as the Engineer-in-charge may require any document 
and information kept. The contractor shall within a reasonable time of 15 days of his becoming aware of 
any alteration in the price of such material, wages of labour and/or price of P.O.L. give notice thereof to the 
Engineer-in-charge stating that the same is given pursuant to this condition along with information relating 
thereto which he may be in a position to supply. 

(ii)  The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the 
cost of work done as per bills paid during the three calendar months of the said quarter. The first such 
payment shall be made at the end of three months after the month (excluding the month in which tender 
was accepted) and thereafter at three months interval. At the time of completion of the work, the last period 
for payment might become less than 3 months, depending on the actual date of completion. 

32.  In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of 
the  approved document during download of the bid document, the decision of the officer inviting the bid will be 
binding  on the bidder. 

33.  The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. 
The  bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-
charge prior to  expiration of the validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter  and in the conditions of Contract called the “Letter of Acceptance”) will state the 
sum that the Engineer-in-charge  will pay the contractor in consideration of the execution, completion and 
maintenance of the Works by the  contractor as prescribed by the contract (Hereinafter and in the contract 
called the “Contract Price”).  

The notification of award will constitute the formation of the contract, subject only to the furnishing 
of a performance security (Initial Security Deposit) and additional performance security as per Clause 99 of 
DTCN in form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank 
Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the 
Block Development officer Nuagada, GAJAPATI, and in no other form which including the amount 
already deposited as bid security (earnest money) shall be 2% of the value of the tendered  amount 
(excluding 1% deposited towards hiring of equipments/machineries from outside the State if any) and sign 
the agreement in the PWD Form P1 for the fulfillment of the contract in the office of the Block 
Development officer Nuagada ,GAJAPATI as directed. The security deposit together with the earnest 
money and the amount withheld according to the provision of P1 agreement shall be retained as security 
for the due fulfillment of this contract and additional performance security in accordance with the provisions 
of the agreement. 

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the Letter of 
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. 
Following documents shall form part of the agreement. 
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a) The notice inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
together with any correspondence leading thereto & required amount of performance security 
including additional performance security. 

b) Standard P.W.D. Form P1 with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall entail 
forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the 
required amount of initial security deposit and additional performance security deposit are received by the 
Engineer-in-Charge. The performance security will be refunded after One Year of completion of the work 
and payment of the final bill and will not carry any interest.  

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the 
offer before acceptance of tender by the competent authority. 

      c)   Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I  

         Before acceptance of tender, the successful bidder will be required to submit a work programme and 
mile stone basing on the financial achievement so as to complete the work within the stipulated time and in 
case of failure on the part of the agency to achieve the mile stone liquidated damage will be imposed. 

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.  

35. The contractor should be liable to fully indemnify the Department for payment of compensation under 
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and full 
amount of compensation paid will be recovered from the contractor. 

36. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department 
letter No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per 
latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is 
found to be in default, he may recover such amount due from the contractor and pay such amount to the 
labour directly under intimation to the local labour office of the Govt. The contractor shall not employ child 
labour. The decision of the Executive Engineer is final and binding on the contractor.  

38. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in 
full within the following or similar category. 

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including labour welfare 
cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building 
including temporary building and temporary electric connection to work site as well as construction 
of service road and diversion road and its maintenance till completion of work as required by the 
tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No 
tenderer will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the 
site of the work. 
 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
therein to the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for 
the work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipment’s and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents.  
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own 

cost. 
39. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in all the offices issuing the documents 
and office of the under signed during office hours every day expect on Sundays and Public Holidays till last 
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same 
address. But it must be clearly understood that tenders must be received in order and according to 
instructions in complete shape. Incomplete tender is liable for rejection. 
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40. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such 
as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises 
left neat and clean, this should be inclusive of the rate. 

41. No payment will be made for bench marks, level pillars profiles and benching and levelling the ground where 
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental 
item of works.  

42. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra 
quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-
charge and rate settled before the extra items of work or extra quantity of any items of work is taken up.  

43. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause 
mentioned herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest 
amendments shall supersede the condition of DTCN.   

 
44. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% 

P.A. 
 

45. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard 
Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV & VII & latest design criteria for pre-
stressed concrete bridges specially for Roads & Bridges issued by MoRT&H., Government of India, 
MORT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for 
execution, quality assurance, specification and measurement for all items of Bridge & Road works. 
Compacting shall have to be carried out with help of mechanical vibrators from the range of I.S.:2505, 
I.S.:2006, I.S.:2514. I.S.:4656. 
 

46. Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting 
and made leak proof and water tight. All joints in formwork shall be properly sealed preferably with P.V.C. 
joints sealing tapes & compounds. 
 

47. Form work including complete false work shall be designed by the Contractor without any extra cost to 

employer and the Department will have the right to inspect the scaffolding, centering and shuttering made 

for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually 

such as loss of lives or properly due to failure of centering and shuttering shall be the responsibility of the 

Contractor regarding compensation of all claims thereof. 

48. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-
Charge or his representative shall have the right to test the weight & quality from time to time. 
 

49. The tenderers shall make all arrangements for proper storage of materials like steel & cement but no cost for 

raising shed for store and pay of security guard etc. will be borne by the Department. The department is not 

responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the 

tenderer stops the work he shall have to pay the full penalty as per clauses of the contract. No extension 

of time will be granted on the application of the contractor due to delay in procurement of materials. 

 
50. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. 

Statutory traffic restriction in the town area for Transport of construction material to site of work is to be 
taken in to consideration before tendering and no consideration for extra time or compensation thereof shall 
be considered. 
 

51. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of 
work and the rates quoted should be inclusive of transportation, hire and running charges of such plant and 
cost of consumables. 
 

52. The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed 
statement and may be changed from time to time subject to the condition that the contractor will execute in 
advance an agreement with the Engineer-in-Charge. 
 

53. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the 
contractor under this ground under any circumstances 
 

54. The tenders should furnish along with their tender a list of works executed during the last three years duly 
certified by the concerned Engineer-in-charge indicating the satisfactory completion for Civil works as per 
the proforma enclosed in a separate sheet of schedule-H. 
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55.  It should be clearly understood that: 
 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the 
Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) 

for the testing shall be taken for each structural member by a representative of the contractor in 

the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-

Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in 

cube should be carried out in the Departmental Control and Research Laboratory of Cuttack or 

Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code 

section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test 

specimen and no plea shall be entertained later on the grounds that the casting of the test 

specimen was faulty and that the result of the specimen did not give a correct indication of the 

actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Quality control and Research 

Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal laboratories. Cost 

of testing of all specimens and samples will be borne by the Contractor. 

e)  The construction of well staining by injecting cement or grout in coarse aggregate placed in 
position shall not be permitted. 

 

56. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No 

claim for carriage of water whatsoever will be entertained. 

57. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds ₹. 2, 50,000.00. The apprentices will be selected by the Chief 

Engineer. The period of employment will commence within one month after the date of work order and 

would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices 

should not be less than the emolument of personnel of equivalent qualification employed under 

Government. The number of apprentices to be employed should be fixed by the Chief Engineer in the 

manner so that the total expenditure does not exceed one percent of the tendered cost of the work. 

58. List of tool & plants in running condition in possession of contractor is to be furnished in a separate 

sheet of schedule-C. 

59. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 

60. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work about the quality and availability of the required quantity of 

materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be 

adequate to complete the work according to the specifications attached thereto and that he had taken in to 

account all conditions and difficulties that may be encountered during its progress and to have quoted 

labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for 

materials and all other charges necessary for the completion of the work to the entire satisfaction of the 

Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates 

Government will not pay any extra charges for any reason in case the contractor finds later on to have 

misjudged the conditions as regards the availability of materials, labour and other factors. The contractor 

will be responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental 

material during the execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times 

the cost of the materials will be deducted from the bills or his other dues. 
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61. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 

deducted from the contractor’s bill. 

62. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional 

dues if any payable for the work executed and final bill pending disposal due to any reason whatsoever. 

63. No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

64. Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour 

Department. 

65. After completion of the work the contractor shall arrange at his own cost all requisite equipment for testing one 

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire 

cost of the test. 

66. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from 

cutting shall be economically utilised in filling. 

67. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken as 

1.5m × 1.5M × 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for 

voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on 

actual observation and deduction. 

68. In the event of any delay in the supply of Department Road roller for unavoidable reasons, no extension of time 

will be granted to the contractor under any circumstances. 

69. Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work (latest revision). 

70. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be 

included in the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from 

existing well, rectification of tilt and shift if any, etc. shall also be included within the rate. 

71. The depth of foundation indicated on the drawing are provisional but these may be altered, if necessary, in the 

light of the nature of strata indicated by boring which must be taken in advance of actual execution of the 

foundation. 

72. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall 

be pre-decided by authority accepting the tender. 

73. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs 

shall be included in the rate. 

74. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or 

any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be 

used for under water concreting without any extra cost to the department. 

75. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 

76. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

77. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / 

abutments immediately in contact with the bearing to ensure proper distributions of heavy load. 

78. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 

79. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or 

Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered 

necessary shall   have to be carried out at the contractor’s cost. The same procedure for testing may have 

to be followed for ribbed bearing manufactured by widening. 

80. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the 

work for testing and acceptance as may be requiring by the concerned Executive Engineer. 
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81. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 

to the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two 

Diploma Holders belonging to the state of Odisha. Likewise, ‘A’ class contractor shall employ under him 

one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to 

the Engineering personnel monthly emoluments, which shall not be less than the emoluments of the 

personnel of equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief 

(Civil), Odisha may however assist the contractor with names of such unemployed Graduate engineers and 

Diploma Holders if such help is sought for by the contractor. The names of such Engineering personnel 

appointed by the Contractors should be intimated to the tender receiving authority along with the tender as 

to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor 

shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of 

the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work 

executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 

dated 9.7.91). The required certificate is to be furnished in the proforma contained vide table 1.4 of 

Qualification Information of Schedule-B. 

82. An engineering personnel of the executing agency should be present at work site at the time of visit of High-

level Inspecting officers in the rank of Chief Engineer and above. 

83. All reinforced cement work should confirm to Odisha Detailed specification and should be of proportion as per 

Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28 days, after 

mixing and test conducted in accordance with IS 456 and IS 516. 

84. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater 
or sub-soil water, if necessary, should be borne by the contractor. No payment will be made for 
benchmarks. Level pillars, profiles and benching and levelling the ground wherever required. The rates 
quoted should be for finished items of works inclusive of these incidental items of work. It should be 
understood clearly that no claims whatsoever would be entertained. 

85. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

86. The Contractor will have to submit to the ADDITIONAL EXECUTIVE OFFICER(TECH), ZP, GAJAPATI 

monthly return of labour both skilled and unskilled employed by him on the work. 

87. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality 

and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the 

respective wing before they are used on the work. 

88. After completion of the work the contractor shall arrange at his own cost all requisite equipment for testing 

buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical 

Inspectorate. 

89. The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of 

T&P and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid 

document. 

90. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any 

R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

91. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one 

item should not be unworkable low and for others too high. 

92. The contractor has to arrange the samples of materials required for execution to be got tested and approved by 

the Department before taking up the work and during course of execution required from time to time. All 

such samples will be tested at R & B Department; Control and Research Laboratory Bhubaneswar, 

Quality control division Cuttack and Zonal Laboratories, Berhampur at the cost of the Contractor with 

no extra cost to the Department. 
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93. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the 

course of execution of work or up to 6 months after completion of work or if any, imperfection becomes 

apparent to the work within 6 months from the date of final certificate of completion of work the contractor 

shall make good of all such damages at his own cost with no extra cost to the Department. No claims, 

whatsoever, in this regard will be entertained. 

94. The K.B./C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the 

Engineer-in-charge before use in the work and should conform to the minimum strength as per National 

Building Code. 

95. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution 

of work through labour should produce valid license from the licensing authority of labour Department. 

96. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no 

claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 

inclusive of any eventuality of difference for co-efficient for linear measurements. 

97. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the 

effect that he has not yet availed the facility / participated in the tender for more than two works (Excluding 

this work) during the current financial year. The name of work for which participated and the authority to 

which the tender was submitted must be mentioned in the affidavit, failing which the tender will be rejected. 

 

98. Additional performance Security: 

The Successful bidder quoting less than the amount put to tender has to deposit the differential amount (as 

stated below) in shape of post office saving bank account/ NSC/ KVP/ Post office TDR/ Deposit receipt of 

scheduled bank. duly pledged in favor of the BDO Nuagada, Gajapati, within seven days of issue of letter of 

Acceptance (LOA) by the BDO, Nuagada at the time of agreement. 

Amendment to Codal /Contractual provisions. 

(Works Department Memorandum No.173 dt. 03.01.2026). 

After careful observation, Government has been pleased to abolish the extant provisions of 

threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code 

Volume-II in the procurement of works undertaken by the Govt of Odisha and its agencies to ensure 

the procurement process results in a viable and successful manner with adoption of following 

incremental Additional Performance Security (APS) system: 

2.  Additional performance security shall be taken on an incremental basis from the 

selected bidder for low bid prices in the project works as under: 

I. where the bid price is below 0% but not below 10% of the project cost put to bid, no 
additional performance guarantee/security percentage is required. 

 

II. where the bid price is below 10% but not below 20% of the project cost put to bid, 

the additional performance guarantee/security percentage shall be incremented by 0.1% for every 

percentage of bid price below 10% of the project cost put to bid starting at 11% with the 

additional bid performance guarantee being 0.1% and this additional 

performa"nce guarantee percentage shall be applied on the bid price; 

111. where the bid price is 20% or more below of the project cost put to bid, 

the additional performance guarantee percentage shall be incremented by 0.2% for 

every percentage of bid price below 20% of the project cost put to bid in addition to 1% 
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of the bid price and this additional performance guarantee percentage shall be applied 

on the bid price; 

IV. The additional performance guarantee percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of bid price is below 0.5% 

or next higher percentage based on whether the decimal point of the percentage of bid 

price is 0.5% or more. 

 The additional performance security shall be treated as part of the performance security. 

VI. Justification for abnormally low bids shall be scrutinized by the Departmental 

Technical Committee and recommended to the competent authority of the 

Administrative Department for the approval of the Additional Performance Security 

(APS). An abnormally low bid is one in which the Bid price, in combination with other 

elements of the Bid, appears so low that it raises material concerns as to the 

capability of the Bidder to perform the contract at the offered price. Procuring Entity 

may, in such cases, seek written clarifications from the Bidder, including detailed price 

analyses of its Bid price in relation to scope, schedule, resource mobilization, 

allocation of risks and responsibilities, and any other requirement of the bid 

document if, after evaluating the price analyses, the procuring entity determines that 

the Bidder has substantially failed to demonstrate its capability to deliver the contract 

at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it 

would not be advisable to fix a normative percentage below the estimated cost, which 

would automatically be considered as an abnormally low bid 

VII. The following clarifications are issued via Office memorandum No.632/W dt. 09.01.26 

on           Works Department Office Memorandum No.173 dated. 03.01. 2026.The 

Phrase “… to abolish the extant provisions of threshold negative bid caps 

(14.99%) introduced ….” in the first para of the Works Department OM No. 173 

dated. 03.01.2026 may be read as “…. To abolish the extant provisions of 

threshold negative bid caps of 15% introduced vide Works Department OM No. 

12366/W dt. 08.11.2013 and amended vide Works Department OM No. 1437 dt, 

31.01.2023…….” 

VIII. The Security Deposit (Earnest Money, initial Security and Performance Security) at 

half the usual rate may be deposited/realized by/from the Scheduled Caste or 

Scheduled Tribe contractors coming under the Categories up to "B" Class only as 

against the prescribed percentage under Rule-13 of Appendix-Vlll (P.W.D. 

Contractors' Registration Rules, 1967) of O.P.W.D. Code, Volume-ll 

 

99. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 

entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent 

to bring a suit in regard to the matter by this contract at any place outside the State of Odisha. 

100. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of quantities and also 

the finished items of work where tests are applicable shall have to be tested through the Engineer-in-

charge of the respective wing at appropriate Laboratories according to the relevant I.S. specifications of 
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the materials and the said items of works and the cost of all such tests shall have to be borne by the 

Contractor and the rates of the items of works should be inclusive of cost of such tests. 

 (II) The tests have to be planned & carried out such that the progress of work is not hampered 

(III) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are 

not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be 

considered from time to time. 

101. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of 

the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form 

shall be governed  by the clauses of the D.T.C.N. 

102. It must be definitely understood that the Government does not accept any responsibility for the 

correctness and completeness of the trial borings shown in the Cross Section. 

103. Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government 

does not  accept any responsibility for the correctness or completeness of this schedule and that 

this schedule is liable for  alternation or omissions, deductions or alternations set forth in the 

conditions of the contract and such omissions,  deductions, additions or alternations shall no way 

invalidate the contract and no extra monetary compensation, will  be entertained. 

104. In case of any complaint by the labour working about the nonpayment or less payment of his wages as 

per latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the 

contractor is found to be in default, he may recover such amount due from the contractor and pay such 

amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall 

not employ child labour. The decision of the Executive Engineer is final and binding on the contractor. 

105. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 

quality and specification at his own cost for completion of the work with the time schedule. No extension 

of time will be  granted on the application of the contractor due to delay in procurement of materials. 

106. The bidder will be responsible for the loss or damage of any departmental materials during transit and in 

the  execution of the work due to reasons what-so-ever and the cost of such materials will be 

recovered from the bills at stock issue rates or market rates whichever is higher. 

107. For diversion road the contractor will have to make his own arrangement to make the same in private 

land if  necessary for which agreement of such land by the side of C.D. works and the rental 

charges for such  private land shall be borne by the contractor including the proper maintenance 

with lighting arrangements during the night  time and signaling during day time and barricading etc. 

till the C.D. works are opened to the traffic. No extra cost will be paid to the contractor for the above 

rental charges etc. His rate in the tender shall include this arrangement, rental charges for the land and 

maintenance, lighting and removal of such temporary road crust from the private  land to bring the land 

to its original condition etc. complete. 

108. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his 

cost.  No extra payment by the Department will be made on this account and no claim what-so-ever will 

be entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges. 

109. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 

order  book to the contractor to be kept at the site of the work with pages serially numbered. Orders 

regarding the  work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge 

with their dated  signatures and duly noted by the contractor or his authorized agents with their 

dated signature. Orders  entered in his book and noted by the contractor’s agent shall be 

considered to have been duly given to the contractor for following the instructions of the Department. The 

order Book shall be the property of the P.W.D. and shall not be  removed from the site of work without 
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written permission of the Engineer (Executive Engineer) and to be  submitted to the Engineer-in-

charge every month. 

110. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and 

abutments  location and furnish the test results in conformity with I.R.C. code at his own cost before 

execution of the  work and rate quoted by the contractor should be inclusive of such bores and 

S.B.C. tests etc. without any  extra cost to the Department. 

111. The details of foundation, sub-structure and floor protection for execution shall be done in accordance 

with  the test results thus obtained. 

112. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of 
 above possible changes and payments is to be made as per clause 11 of the P-1 Contract. 

113. Over and above these conditions, the terms and conditions and rules and regulations and specifications 

as  laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and 

MORT&H  specifications with latest revision / amendment are also binding on the part of the 

contractor. 

114. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or 

 transfer be made by power of Attorney authorizing others to receive payment on the contractor’s 

behalf. 

115. The contractor should attach the certificate in token of payment deposit with the registration authority as 

per  recent circular of the Government relating to his registration. 

116. Any damages caused by natural calamities should be done by the contractor at his own cost. The 

 Department will not be any way responsible for the same and will not pay any cost towards the 

repair done  by  the contractor. 

117. If the contractor removes Government materials supplied to him from the site of work with a view to dispose 

of the  same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his 

contract be liable to  pay a penalty equivalent to five times of the price of the materials according to the 

stock issue rate or market rate  whichever is higher. The penalty so imposed shall be recovered at any 

time from any sum that may then or at any  time thereafter become due to the contractor or from his 

security deposit or from the proceeds of sale thereof. 

118. The selected contractor may take delivery of departmental supply according to his need for the work 

issued by the  Engineer- in-charge subject to the availability of the materials. The tenderer shall make 

all arrangement for  proper storages of materials but no cost for raising shed for storage, pay of 

security guard etc. will be borne by the  Department. The Department is not responsible for considering 

the theft of materials at site. It is the contractor’s  risk. Under any such plea if the tenderer stops the work, 

he shall have to pay the full penalty as per clause of F2  agreement. 

119. The Department will have the right to supply at any time in the interest of work any departmental 

materials to be  used in the work and the contractor shall use such materials without any 

controversy or dispute on that account.  The rate of issue of such materials will be at the stock issue 

rates inclusive of storage charges or rates fixed by the  Department or current market rate whichever is 

higher. 

120. All the materials which are to be supplied from department will be as per availability of stock and the 

contractor will  have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in 

case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, 

the materials may be under the custody of the contractor and the contractor will be responsible for its 

safety and storage. Cut pieces of steel  more than one metre in length will be returned by the contractor 

at the issuing stores without conveyance charges. 
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121. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 

contractor  must have to arrange by themselves cement, steel, bitumen and every sort of materials 

from approved  manufacturer, get it tested in the Departmental Laboratory and approved by the 

Department before use. No  extension of time or escalation of price on such account shall be 

entertained in future. 

122. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 

For  payment of reinforcement, the steel including plates etc. shall be measured in length of different 

diameter, size  and specification as actually used (including hooks and cranks) in the work correct to an 

inch or cm. And their  weight calculated as per sectional weight prescribed by the Indian Standard 

Specification or as directed by the  Engineer-in-Charge (Wastage of bars and unnecessary lapping 

will not be considered for measurement and  payment). 

123. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the 

lowest  quotation or tender as laid down in Works and Transport Department Resolution No-285 

date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the 

extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) provided they 

express willingness to execute the work after reduction of rates by negotiation. 

124. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents 

in  support of their payment to the concerned Executive Engineer with their bills, falling which the 

amount towards  royalties of different materials as utilized by them in the work will be recovered 

from their bills and deposited in the  revenue of concerned department. 

125. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely 

tentative and for the general guidance only. The Department has no responsibility for the suitability of 

actual strata at the foundation  level. The contractor has to conduct his own boring before starting the 

work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at 

founding level while quoting his rates for tender the contractor shall take in to account of the above 

aspects. 

126. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 

completion of the  work arising out of defective or improper materials or workmanship timing are 

upon the direction of the Engineer- in-Charge to be amended and made good by the contractor at 

his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to 

be paid for and in case of default Department may recover from the contractor the cost of making good 

the works. The contractor is also required to maintain the road/ building for 36 (Thirty-six) months from 

the date of successful completion of the work. 

127. From the commencement of the works to the completion of the same, they are to be under the 

contractors charge. The contractor is to be held responsible to make good all injuries, damages and 

repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of 

Odisha harmless for any claims for  injuries to person or structural damage to property happening 

from any neglect, default, want of proper care or  misconduct on the part of the contractor or any one in 

his employment during the execution of the work. Also, no  claim shall be entertained for loss due 

to earthquake, flood, cyclone, epidemic, riot or any other calamity whether  natural or incidental damages 

so caused will have to be made good by the contractor at his own cost. 

128. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the 

latest  provision of relevant I.S. Code / I.R.C. code / MORT&H specifications. 

129. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 

order book to  the contractor to be kept at the site of the work with pages serially numbered. Orders 
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regarding the work whenever  necessary are to be entered in this book by the P.W.D. Officer-in-Charge 

with their dated signatures and duly  noted by the contractor or his authorized agents with their dated 

signature. Orders entered in this book and noted  by the contractor’s agent shall be considered to have 

been duly given to the contractor for following the instructions of the Department. The order Book shall 

be the property of the P.W.D. and shall not be removed from the site of work without written permission 

of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge every month. 

130. The contractor should attach the certificate in token of payment deposit with the registration authority as 

per recent circular of the Government relating to his registration. 

131. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion 

of the  approved document during download of the bid document, the decision of the officer inviting the 

bid will be binding on the bidder. 

132. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 

Royalties. Arrangement of borrow areas; land, approach road to the building site etc. are the 

responsibility of the  contractor. 

133. The rate for each work of concrete items wherever dewatering is imperatively necessary the term 

dewatering shall mean the execution or operation of the items due to standing water as well as due to 

percolation of water. The  quoted rates will be inclusive of this. 

134. The contractor shall make requisition of claim book from the date of commencement of the work from the 

Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record 

items of works are not covered by his contract and claimable as extra. Claims shall be entered regularly 

in this book under the dated signature of the contractor or his duly authorized agents at the end of each 

month. A certificate should be furnished along with the claim to the effect that he has no other claim 

beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect 

should be furnished by the contractor in the claim book. Each claim must be defined and should be given 

as for as possible regarding the quantities as well as the total amount claimed. The claim book must be 

submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-

Charge or competent authority. Claims not made in this manner or the claim book not maintained from 

the commencement of the work is liable to be summarily rejected. The claim book is the property of the 

P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work 

or before recession of the contract by the Department whichever is earlier for record. 

135. Number of tests as specified in I.R.C. / MORT&H / I.S.I specification required for the construction of 

roads /  bridges / buildings or any other structural works will be conducted in any Govt. Test House 

/Departmental  laboratories/reputed material testing laboratory as to be decided by the Engineer-in-

charge. Testing charges  including expenditure for collection / transportation of samples 

/specimens etc. will be borne by the contractor. The collection of samples and testing are to be 

conducted for both prior to execution and during execution as may be  directed by the Engineer-in-

charge and on both the accounts the cost shall be borne by the contractor. 

136. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. 

No  future complaint on this account shall be entertained. 

137. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by 

the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 
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(e) Past history of litigation. 

 

139. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 

forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 

listing the tenderers shall also be taken apart from dis-incentivizing the tenderer. 

140. The following documents which are not submitted with the Bid will be deemed to be part of the Bid: 

 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the bidder 
3 Conditions of contract 

4 Contract data 

5 Specifications 

6 Drawings 

 
141. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the 

contractor only if it is desirable in the interest of Govt. works and if these can be spared without 

inconvenience to the Department. The Sanction of the Chief Engineer shall be necessary in each case. 

The contractor shall arrange his programme of work according to the availability of the plant & machinery 

& no claim will be entertained for any delay in supply by the Department.  

 An agreement shall be entered in to by the contractor to the effect that these hire charges are 

recoverable from the bills of the contractor regularly and the final payment for the work including refund of 

security deposit will not be made until the total amount due to the Government on account of hire of 

machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at 

any time shall be recovered from his next subsequent bill. All transit and incidental charges in connection 

with the despatch of tools and plants and machineries from workshop shed/ deposit return there to, will be 

borne by the contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of 

the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the 

same day it may not have been utilized for any reason except for a major break down which may take more 

than 72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer–in-charge 

when any plant or machinery goes out of order requiring major repairs. The hire charges are for clock 

hours. In case of tar boilers, hot mix plant and any other machinery requiring similar preparation the 

working hour will include the time required to make up the boiler temperature and bring plant to the 

operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra 

charges towards overtime wages of any of the operating and maintenance staff will be leviable. These 

charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be 

operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 

Concrete mixtures, pavers and similar such type of equipment, the contractor shall arrange to get the 

hopper cleaned and the drums etc. washed at the close of work each day. The plant and machinery once 

issued to a contractor shall not be returned by him on account of lack of arrangement of labour and 

material etc. on his part. The same will be returned only when they do not require or when in the option of 

Engineer-in-charge the work or a portion of work for which issued is completed. 
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The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by 

Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent 

of damage or the value of article lost, the decision of Chief Engineer shall be final. The contractor shall on 

or before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or 

damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss of 

life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide 

full time chaukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in 

addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the 

period that the machinery is not returned. Such period will be treated as working time. In the event of the 

non-return of the machinery, the full value of the articles at the current market price will be recovered from 

the contractor’s outstanding bills or any bills that may become due in respect of his other work under the 

state public works Department. The decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to 

an agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording 

the hours of daily works for each of the plant and machinery supplied to the contractor will be maintained 

by the Department will be attested by the contractor or his authorized agent daily. In case of contractor 

contests the correctness of the entries and / or fails to sign the logbook, the decision of the Engineer-in-

charge shall be final and binding on him. Hire charges will be calculated according to the entries in the 

logbook and will be binding on the contractor. 

 
 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 
 
 
  This agreement made the ………………………………………&………………… 

………………….…….between (herein-after referred to as “the hirer” which expression shall unless 

excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one 

part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless 

excluded by or repugnant to the context include his successors in office as assigns) of the other part. 

Whereas the hirer desirous of hiring the tools and plants of the P.W. Department of the Odisha Govt. and 

more particularly specified in the schedule here under between here in after referred to as “the tools and 

plants”.  

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and 

conditions here in after mentioned. 

Now it is here by and between the parties here to as follows:- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the 

Department or any other Government Department. The Govt. agrees to let the hirer tools and plants for the 

period to be computed from the date of delivery of the tools and plant to the hirer at the P.W. Department 

workshop / store at GAJAPATI. The rate of higher charges will be as mentioned in the schedule attached. 

c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 
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d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & Workshop / store at GAJAPATI in the same good condition in which they were received by 

him. 

e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the 

hirer shall without prejudice and any other liability pay to the Government on account equivalent to the rate 

of hire specified for the working period and an increase of ten percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each 

per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants 

beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government 

additional hire charges as well as over time charges for staff for such excess operation at the rate approved 

by the Engineer-in-charge from time to time. 

h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the 

schedule will be levied except in case of major repairs. 

i)  Normally the tools and plants will be supplied with operating staff. 

j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property 

etc. arising due to any causes what-so-ever during the period of the machinery is in his charge. 

k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for 

the period of hire shall be defrayed by the hirer. 

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the 

tools and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement 

value as determined by the Engineer-in-charge .In the event of any loss or damage not being made good 

by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good 

himself such loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the 

Engineer-in-charge such an amount as shall be necessary to make good the loss or damage failing which 

the same will be recovered from his dues as in case of hire charges. 

m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be 

entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 

hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply 

with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the 

period the tools and plant are detained provided that the maximum penalty shall not exceed the cost 

replacement of the tools and plants . 

n)  In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be 

final. 

o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term 

Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 

 

 
THE SCHEDULE 

 
Serial No. Description and Name of the 

articles 
No. Amount of hire per hour Remarks 

     

 
In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State 

has set their respective hand, the day and the year here in above written. 
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1. Signed by: 
                          2. Signed sealed and delivered in the presence of 
 

142. The agency will be responsible for traffic management and maintenance of the stretch of the road (for 

which the tender has been invited) at his own cost during the period of execution.  

143. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the 

Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

144.  The information furnished must be sufficient to show that the applicant is capable in all respects to 

successfully complete the envisaged work. 

145.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 

 forfeiture of  EMD unless adequate justification for such back out is furnished. Appropriate 

action for black  listing the tenderers  shall also be taken apart from disincentivizing the tenderer. 

146.1. Bid Capacity (Applicable for work costing more than 03 (Three) Crores).   
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at 

the expected time of bidding is more than the total estimated cost of the works. The available bid capacity 

will be calculated as under. 

Assessed Available Bid Capacity= (A*N*2-B), where 

A= Maximum value of works executed in any one year during the last five years (updated to the current 

price level) rate of inflation may be taken as 10 per cent per year (escalation factor) which will take into 

account the completed as well as works in progress, 

B= Value at current price level of the existing commitments and ongoing works to be completed during the 

next fifteen months (period of completion of works for which bids are invited); and 

N= Number of years prescribed for completion of the works for which the bids are invited 

(for work completion period less than one year the value may be taken as one year) 

 Note:  In case of a Joint Venture the available bid capacity will be applied for each partner to the 

extent of his proposed participation in the execution of the works. 

The statement showing the value of existing commitments and ongoing works as well as the stipulated 

period of completion remaining for each of the works listed should be countersigned by the Engineer-in-

Charge not below the rank of an Executive Engineer.  

 Escalation factor 

Following enhancement factors will be used for the costs of works executed and the financial 
figures to a common base value for works completed in India. 

              Year before Multiplying factor 

One     1.10 

Two    1.21 

Three    1.33 

Four    1.46 

Five    1.61 
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(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for 

the above-mentioned factors) 

In case the financial figures and value of completed works are in foreign currency the above enhanced 

multiplying factors will not be applied. Instead, current market exchange rate (State Bank of India B.C. 

selling rate as on the last date of submission of the bid) will be applied for the purpose of conversion of 

amount in foreign currency into Indian rupees. 

Total value of Civil Engineering construction work performed in the last five years are to be furnished for 

which certificate from Chartered Accountant is to be furnished.  

      2008-2009 ------------------- 

      2009-2010 ------------------- 

      2010-2011 -------------------- 

      2011-2012 ------------------- 

      2012-2013---------------------- 

  
      Base year shall be taken as 2013-14. 
 
 
 
147. ELIGIBILITY CRITERIA FOR QUALIFICATION : 

Applicants shall furnish the followings. 

 

a. Required E.M.D as per the Clause No. 2. 

b. Money Receipt towards cost of tender paper as per Table no-1 ,column no-6. 

c. Scanned copy of valid Registration Certificate, Valid GST certificate, PAN card along with the tender documents 

and furnish the Original Registration certificate, GST  certificate and Pan card, for verification within (3) three days 

of opening of the tender before Additional Executive Officer (TECH) , ZP, GAJAPATI as per Clause No.20 

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the 

applicant in schedule “E” and affidavit to that effect including authentication of tender documents. and 

Bank guarantee in schedule “F” as per Clause No.49. 

e. Deleted  
 
f.  Deleted 

g. Experience in Building works and details of works in progress or contractually committed with Certificates from 

the concerned Officer of the rank of Executive Engineer or Equivalent. (As per Schedule B and D) 

h. Evidence of ownership of major items of construction equipment, named evidence of arrangement of processing 

them on hire/lease/buying as defined therein. (As per Annexure-III) 

i. Details of the technical personnel proposed to be employed for the Contract having the qualifications defined for 

construction. (As per Schedule G) 

j. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last  

    date and time of submission of bid before the stipulated date & time for opening of the bid. 

k.Each bidder should further demonstrate: Availability (either owned or leased) of the following key and critical 

equipment for the work: Based on the studies, carried out by the Engineer the minimum suggested major 

equipment to attain the completion of works in accordance with the prescribed construction schedule are shown in 

the Annexure-III, the bidder fails to show the  avoidance as regards position of concrete mixture /needle/plate 

vibrators and centering/staging materials of approved material will be for rejection. 

N.B. : If required the genuineness of possession of machineries by the bidder will be verified by the 

concern Executive Engineer) 
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l. The bidder of higher class than the eligible class of bidder, as per DTCN is requested to upload valid order of 

Hon’ble court along with the tender document, failing which the technical bid of the same bidder will not be 

considered. 

NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses 

are to be furnished with the online bid.  

NOTE: 
  LIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERI (TOTAL 07 NOS) (FORM  
SEHEDULE A TO I) 

 
1.  E.M.D. Amount as per Notice. 
2.  Demand Draft towards Cost of Tender Paper as per Notice. 
3.  Self-attested copy of Contractor Registration Certificate 
4.  Valid GST Certificate 
5. Self-attested copy of PAN Card.  
6. No Relation Certificate in Schedule-A.  
7.  Affidavit on Authentication of tender documents etc as per Schedule-F. 
 
 
 
 

 

148. ADDENDUM TO THE CONDITION OF P-1 CONTRACT 

Clause-2(a) of P-1 Contract:-TIME CONTROL :- ( Vide Works Department Office Memorandum 

No.24716 dtd.24.12.2005) 

 

2.1. Progress of work and Re-scheduling programme. 

2.1.1.  The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful 

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge 

for approval a Programme showing the general methods, arrangements, and timing for all the activities in 

the Works along with monthly cash flow forecast. 

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all cases  in 

which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under 

the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract 

has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has 

elapsed. 

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not 

conform to the programme to which consent has been given the Contractor shall produce, at the request of 

the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to 

ensure completion of the works within the time for completion. If the contractor does not submit an updated 

Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value 

from the next payment certificate and continue to withhold this amount until the next payment after the date 

on which the overdue Programme has been submitted. 

2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work including any changes to the 

sequence of the activities. 
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2.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised 

Programme is to show the effect of Variations and Compensation Events. 

2.2.  Extension of the Completion Date. 

2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned 

in letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the 

work or from the date of handing over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Government shall without prejudice to any other right 

or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security 

deposit absolutely. 

2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress 

Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct 

relation to the time stated in the Contract documents for completion of items of the works. It shall indicate 

the forecast of the dates of commencement and completion of various trades of sections of the work and 

may be amended as necessary by agreement between the Engineer-in- Charge and the Contractor within 

the limitations of time imposed in the contract documents, and further to ensure good progress during the 

execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate programme has been agreed upon) complete the work as 

per milestone given in contract data. 

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately 

give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades  employed 

on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in  executing 

work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the                             

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which 

would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 

beyond the Contractors control. 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may 

also, if practicable, indicate in such a request the period for which extension is desired. 

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. Such 

extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of 

the date of receipt of such request. Non-application by the contractor for extension of time shall not be a 

bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the 

contractor. 

2.3.  Compensation for Delay. 
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2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete 

the work and clear the site on or before the contract or extended date of completion, he shall, without 

prejudice to any other right or remedy available under the law to the Government on account of such 

breach, pay as agreed compensation the amount calculated at the rates stipulated below as the Chief 

Engineer (whose decision in writing shall be final and binding) may decide on the amount of tendered value 

of the work for every completed day / month (as applicable) that the progress remains below that specified 

in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or group of 

items for which a separate period of completion has been specified. Compensation @ 1.5% per month of 

for delay of work, delay to be completed on per Day basis. Provided always that the total amount of 

compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of 

work or to the Tendered Value of the item or group of items of work for which a separate period of 

completion is originally given. The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the Government. In case, the contractor 

does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in 

terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve 

a milestone shall be automatic without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In case 

the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on 

such withheld amount. 

 

2.4. Bonus for early completion (Applicable for work costing more than 03 (Three) Crores for road 

and bridge works).   

Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

For availing incentive clause in any project which is completed before the stipulated date of completion, 

subject to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the 

actual date of completion of the project as soon as possible through FAX or e-mail so that the report is 

received within 7 days of such completion by the concerned Superintending Engineer, Chief Engineer & the 

Administrative Department. The incentive for timely completion should be on a graduated scale of one 

percent to 10 percent of the contract value. Assessment of incentives may be worked out for earlier 

completion of work in all respect in the following scale.  

 

 Before 30% of the contract period = 10% of contract value. 

 Before 20% to 30% of the contract period = 7.5% of contract value. 

 Before 10% to 20% of the contract period = 5 % of contract value. 

 Before 5% to 10% of the contract period = 2.5% of contract value. 

 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work. 

 
2.5.  Management Meetings 
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2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of management meetings shall be to review the plans for remaining work and to deal with matters 

raised in accordance with the early warning procedure. 

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to 

be decided by the Engineer either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter 

No.10639 dt. 27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission 

notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence), 

20% of the value of left over work will be realized from the contractor as penalty. 

149. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the 

clauses mentioned here in before tendering. 

150. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on 

rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering 

process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to 

quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  

151. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification 

from the electrical inspector / equally competent authority responsible for the work prior to Energization of 

the building. 

152. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate 

tender:- 

i.  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as 

words) in the prescribed format appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered 

shall be considered after opening of all packages called in the same Tender Notice. The Contractors who 

wish to tender for two or more works shall submit separate tender for each. Each tender shall have the Bid 

Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written on the envelope. 

iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately 

filled-in figures and words, so that there is no discrepancy. 

a.  If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by 

the Contractor in words shall be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount 

quoted by the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not supported with the 

corresponding amount will be treated as excess. 
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d.  The percentage quoted in the tender without mentioning excess / less supported with corresponding 

amount does not tally with either to percentage excess or less then it will be treated as percentage excess. 

e.  The percentage quoted in the tender without mentioning excess / less supported with corresponding 

amount if tallied with the percentage then it will be treated as to which side the amount tallies. 

f.  The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage 

excess / less up to two or more decimal points, the first decimal point shall only be considered without 

rounding off. 

g.  The tender shall be written legibly and free from erasures, over writings or corrections of figures. 

Corrections, over writings & interpolations where unavoidable should be made by making out, initialing, 

dating and rewriting. 

iv.  In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress 

specify in the contract. 

v.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 

authority is mandatory before making any payment. 

vi.  The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 

due approval of next higher authority. 

vii.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

percentage excess or less shall be added or subtracted from the gross amount of the bill. 

viii. Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha 

Labour and Employment Department vide letter No 3757/ Dt 25.04.2009. 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
 

Materials of following specification are to be used in work. The Tenderer is expected to possess 

and be well conversant with the following IS standard and code of practice. 

 
1.  Cement  Will be as per I.S. 269/255 (However the grade of cement to be 

selected by the Engineer-in-Charge of work and compressive cube 
test before commencement of work in each batch).  

2.  Steel  I.S. 432 (Plain) and 1786 (Tor)  

3.  Vibrator  I.S. 7246  

4.  Aggregate  I.S. 383, I.S. 515  

5.  Water for mixing and curing  Shall be clean, free from injurious amount of oil, salt, acid, 
vegetable materials and other substances and harmful to concrete 
in conformity to I.S. 456 and I.S. 2025.  

6.  Sand / Fine Aggregate  I.S. 2116, 383  

7.  Binding wire  I.S. 280 (galvanised minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  

12.  Fitting & Fixtures for 
works  

joinery  Conforming to I.S. 7452/82 strictly conform to I.S. specification and 
as per direction of Engineer-in-Charge.  

 
Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by  I.R.C & 

M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification I.S. shall be 

referred (Indian standard). 

 
ITEM OF WORK 

 
1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelting treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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GENERAL CONDITIONS 
 

1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost two 

copies of each of the drawings specifications, descriptive schedules and other details necessary for execution of the 

work. All further drawings and details as may be prepared by the department from time to time for reasonable 

development of the work described in the contract documents and reasonably necessary to explain and amplify the 

contract drawings and to enable the contractor to execute and complete the work shall also be supplied in duplicate 

to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall keep 

one copy of all the drawings specifications, price schedule of items and quantities at work site and the Engineer-in-

charge or his authorised representative shall at all reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a  The contractor shall provide at his cost everything necessary for the proper execution of the works 

according to the intend and meaning of the drawings, schedule of items and quantities and specifications 

taken together, if the same is not particularly shown or described therein, provided that the same can 

reasonably be inferred there from, tf the Contractor finds any discrepancy in the drawings or between the 

drawing and schedule of quantities and specifications, he shall .immediately in writing refer the same to the 

Engineer-in-charge whose decision shall be final & binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced by the 

contractor without any expense to the department If the work is not in order and if so directed by the 

Engineer-in-charge error inconsistencies in drawings and local conditions affecting the works shall be 

brought to the notice of the Engineer-in-charge immediately for his decision  All drawings, bill of quantities 

and specifications and copies therefore furnished by the department, are their property. They shall not be 

used on any other work and shall be returned to the Department on request on completion and before 

issue of final certificate or termination of the contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q, contract 

and in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy himself about 

the same while furnishing samples for approval of the Engineer-in- charge before incorporation in the 

works. 

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on samples of materials or 

workmanship of all/any materials and work, as he may consider necessary at places of manufacture, 

fabrication, on the site or at such other places. The expenditure incurred for all such tests shall be borne by 

the contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site office for 

inspection and verification of the Engineer-in-charge or his representative from time to time. 

g)  Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any part 

thereof that may be in his opinion be necessary and for that purpose or if for any, other reason it shall, in 

his opinion be desirable, he shall have power to order the Contractor to do so and the Contractor shall do 

any or allot followings : . 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 
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d)  Execution of additional works of any kind necessary for  completion of the work shall be done as 
required. No such variation in any way shall be made without prior approval of the competent 
authority which does not invalidate the contract, but the value of all such variations shall be taken 
into account and shall be added to or deducted from the contract sum accordingly. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and included in 
accordance with the method of measurement of work set out and as per the relevant specifications 
or in its absence relevant I.S. code of practice  Any error in the specification or in quantity or 
omission of any item from the schedule of quantities/ rates shall not vitiate the contract, but he 
adjusted by adding to or deduction from the contract sum provided that no rectification of errors, if 
any, shall be allowed in the contract schedule of rates. 

 
4.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and price set out in 
the prices schedule of quantities, and/or derived there-from, if in arriving at the contract sum, the 
Contractor have added to or deducted from the total of the items in the tender any sum either as a 
percentage or proportion, then the same percentage of proportion shall apply to all. items or works 
in the prices schedule as also for valuation of variation.  

 
b)  If the contract does not contain any rate or price applicable to the extra or additional work, or the 

rate or price in the priced schedule of quantities has become inapplicable in the opinion of the 
Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be 
agreed such rates shall be derived by analysis based on standard schedule of rates of State 
P.W.D. / P.H.D or in case such is not available therein, form any approved schedule with the 
various elements valued at local market price plus 15 (fifteen) percent towards over-heads. 

 
5.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, 
construction equipment, tools and plants etc., as required for proper execution of all the items of 
the work as per drawing and specification. 

b)  To provide all incidental items not shown or specified in particular, but reasonable or necessary for 
successful completion of the work in accordance with the drawings, specifications and schedule of 
quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 
excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 
completion. 

e)  De-watering as required and directed. 
f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable and 

disposal of surface earth and materials away from site as directed. 
g)  Curing of ail concrete and cement works as per specification and direction, 
h)  Centering, shuttering as required for all concrete work. 
i)  Bending, binding, tying the grill & placing in position, including supply of all materials & labour etc. 
|)  To provide water and power required for construction testing and commissioning, 
k)  Testing of materials and works as per specification and direction. 
 

   SCHEDULE - C     
 

Annexure- I 
 

List of Plants & Equipments to be deployed on contract work 
 

Sl. 
No  

Type of Equipments  No. of machines 
required 

Marks  

1 Concrete mixer 

 
1 Nos 

 

2 Concrete Vibrator : Plate type 

 
1 No 

 

3 Concrete Vibrator : Needle type 
 0 No 
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SCHEDULE – A 
 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of 

Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with 

forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting from such 

cancellation.  

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
(*) - Strike out which is not applicable      

Signature of the Tenderer 
Date:- 

--------------------------------------------------------------------------------------------------------------------------------- 
SCHEUDLE – C 

 
CERTIFICATE OF TOOLS AND PLANTS 

 
 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession in working orders. 
 
(i) 
 
(ii) 
 
(iii) 
 
(iv) 
 
(v) 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 

Signature of the Tenderer 
Date. 

 
 
 
 
 
 

4 Water Tanker 

 
1 No 

 

5 Water pump 
 

0 No 
 

6 Truck/ Tipper 
 0 No 

 

7 Tractor 
1No 

 

8. Rigid Centering and Shuttering Plates 
(Steel/Iron) 

Minimum area 
200 Sft. 

 

   
Total 
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SCHEDULE – E 

 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 
 
1.  a) Is the tenderer currently involved     Yes / No 

    in any litigation relating to the works. 

b) If yes: give details: 

2.  a) Has the tenderer or any of its      Yes / No 

    constituent partners been debarred/ 

                 expelled by any agency in India 

                 during the last 5 years. 

3.  a) Has the tenderer or any of its      Yes / No 

                  constituent partners failed to 

                  perform on any contract work in 

                  India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be 

rejected. 

 

          Signature of Tenderers 

 

 

 

 
SCHEDULE – F 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 
2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent partners have 
abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for 
such works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent 
information as deemed necessary and as requested by the Department to verify this statement or regarding my 
(our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish 
any such information at the request of the Department. 

5.  The undersigned undertake that in case of any information furnished by me found to be incorrect, the Government 
has right to reject the Bid. 

 
     (Signature of Tenderer) 
 

Title of Officer 
 

Name of Firm 
 

 Date 
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SCHEDULE – G 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 
 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / company 
and their bio-data are furnished below. 

 

Sl. 
No.  

Name of 
Engineering 
personnel 

appointed for 
supervising 

contractor’s work 
with address  

Qualification  Date of 
Appointment 

Monthly 
emolument  

Whether full 
time 

engagement 
and continuous  

If they are superannuated / 
retired / dismissed or 

removed personnel from 
state Govt./ Central Govt. / 
Public Sector Undertaking / 
private Companies and s or 

any one ineligible for 
Government service  

1 2  3  4  5  6  7  

       

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
 

 
Signature of the Tenderer. 
Date. 

 
SCHEDULE – I 

 
SAMPLE FORMATS 

 
 

UNDER TAKING 
 

This is to certify that 
 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has 

prepared the design, specifications, and other documents for the Project nor has any person associated with been 

proposed as Project Manager for the Contract. 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide 

consulting services for the preparation or supervision of this work. 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Odisha or other gazetted officer retired from Government service 

during last two years without prior permission of the Government of Odisha in writing on or before submission of this 

tender. I am aware that my contract is liable to be cancelled if either I or any of my employees is found any time to 

be such a person who had not obtained the permission of the Government of Odisha as aforesaid. 

 
 

                                         Signature of the Tenderer. 
Date:- 
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Note:  i. Strike out whichever is not applicable 
 

ii. In case any person is under his employment with due permission from Government, the same may be cited in a 
separate letter. 

 
 

 
APPROVED FOR 47 (Forty-Seven) pages only 

 
         Sd/- 

 
Block Development Officer, Nuagada 
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TENDER SCHEDULE 
 
 

 
Total  (Eighteen) items only 

 
I M/S ……………………………………………………………….class Contractor here by 

quoted my rate at…………………………………...........................% Less / Excess over 
schedule rate .  

 
 

Signature of the Contractor. 
PERMANENT ADDRESS of the Contractor: 

      

 
PHONE NUMBER :  

TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER 
1.EM deposited: 
2.PAN card 
3.Valid GST certificate 
4.Cost of Tender Paper in case of downloading from the Internet 
5. No relation certificate 

 

      Sd-  
Signature of the Contractor.                      Block Development Officer, Nuagada Block 
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Construction of 50MT Godown  

Cost of Tender Paper   :                   Rs.6000/- Class of 
Contractor : 

C/D 

Amount put to Tender (Approx.) : Rs. 13,72,375/-  At : Khajuripada 
Cost of Tender Paper   :                  Rs.6000/-  Dist. : Gajapati 

Earnest Money   : 1% of the Estimate Cost  Time for completion of the 
work : 6 (Six) Months 

Sl. No. Item of Works Qty Unit Rate Amount 

1 2 3 4 5 6 
1 Earth work in hard soil withen 50m. initial lead and 

1.5m. Initial lift including rough dressing and breaking 
the clods to maximum 5cm. To 7cm. Laying the layers 
not exceeding 0.30m. In depth etc complete. 

50.18 Cum 332.27 16673.00 
2 Providing and filling clean dry sand of approved quality 

from approved quarry  in foundation and plinth in 6" 
thick layer well watered and rammed incl. 
cost,conveyance, royalties and taxes of all materials 
etc. 

10.46 Cum 1039.45 10873.00 
3 C.C.(1:3:6) using 40mm HG metal of approved quality 

from approved quarry incl. hoisting, compacting 
curing,finishing the exposed surface smooth, 
dewatering, shoring, shuttering if necessary at the time 
of laying concrete with cost, conveyance, royalty & 
taxes of all materials,cost of labour and T&p etc. all 
complete as per the direction of E.I.C. 

14.13 Cum 5788.23 81788.00 
4 Random rubble hard granite stone mosonary in 

cement mortar (1:6) in foundation and plinth per 1 cum 
including cost convenyance royality of materials etc. 
complete as per direction of the E.I.C. 19.31 Cum 4713.68 91021.00 

5 Cement concrete (1:2:4) using 12mm size hard granite 
chips per 1 cum including cost convenyance, royality 
of materials etc. complete as per direction of the E.I.C. 

2.81 Cum 5788.23 16265.00 
6 R.C.C. work of M - 20 grade with 20 mm and down 

grade HGCB chips incl. hoisting, laying concrete in 
layers not exc. 15cm thick, compacting by means of 
vibrator, curing,finishing the exposed surface smooth, 
dewatering, shoring, shuttering if necessary at the time 
of laying concrete with cost, conveyance, royalty & 
taxes of all materials, cost of labour and T&p etc. all 
complete as per the direction of E.I.C. 

21.89 Cum 7075.36 154880.00 
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7 Cutting, straightening, coiled or bent up  T. S. rod  for 
R.C.C. work incl. bending, binding & tying the grills 
and placing in proper position with cost, 
conveyance,taxes of binding wire 18 to 20 gauge and 
T.S. rod, cost of all labour & T&P etc complete as per 
the direction of E.I.C. 27 Qtl 9525.45 257187.00 

8 Rigid smoth centering and shuttering for R.C.C works 
including flase works and dismantling then after 
casting. Including cost convenyance royality of 
materials etc. complete as per direction of the E.I.C.      

a) Plinth Beam :- 20.98 Sqm 251.94 5286.00 

b) Lintel :- 18.61 Sqm 577.68 10751.00 

c) Wall Beam :- 63.45 Sqm 1205.11 76464.00 
9 Flyash brick masonry in C.M. (1:6) using brick of size 

23cmx11cmx 8cm of crushing strength not less than 
75kg/cm2 with dimensional tolerance plus minus 8% 
after immersing the bricks for six hours before use Inc. 
Lowering, placing in position, watering and curing and 
cost, conveyance, royalties and taxes of all materials, 
cost of labour & T&P etc. complete as per the direction 
of E.I.C.(For foundation & plinth). etc all complete 32.12 Cum 6279.70 201704.00 

10 Supplying, fitting and fixing steel Angle iron door and 
windows as per approved design and drawing 
including all cost of materials and labour etc complete 
as per direction of Engineer in charge. 542.00 Kg 171.72 93072.00 

11 Supplying, fitting and fixing M.S Square hollow section 
as per approved design and drawing including all cost 
of materials and labour etc complete as per direction 
of Engineer in charge. 427.00 Kg 171.72 73324.00 

12 Painting two coats with approved paint to doors and 
windows over a coat of primer incl. cost of all material 
and labour etc. complete. ( for Iron work ) 

36.00 Sqm 276.35 9949.00 
13 12mm thick cement plaster (1:6) for brick masonry 

work  in outside surface after racking out joints Inc. 
Watering, curing etc. complete with cost, conveyance, 
royalties & taxes of all materials, labour and T&P etc 
complete as per the direction of E.I.C.  292.00 Sqm 195.17 56990.00 

14 20mm thick cement plaster (1:6),finished smooth to 
brick masonry work in inside surface after cleaning the 
surface incl.watering, curing etc. complete with cost, 
conveyance, royalties & taxes of all materials, labour 
and T&P etc complete as per the direction of E.I.C. 18.60 Sqm 294.55 5479.00 

15 Painting one coat on plastered surface to receive 
weather coat with wall cement water bound primer 
including all cost of Labour 110.77 Sqm 86.72 9606.00 

16 Wall painting two coat with plastic emulsion paint of 
approved shad on new work to give an even shade 
including cost of emulsion 

116.46 Sqm 116.91 13615.00 
17 Finishing walls with weather coat two coats of 

approved shade including cost of weather coat 108.45 Sqm 100.27 10874.00 
18 Fixing tiles in floors, treads or steps and landing on 25 

mm thick cement motar (1:1) jointed with neat cement 
slurry mixied with piments to match the shade of the 
tiles including rubbing & polishing complete excluding 
cost of pre cast tiles per 1 Sqm. 2.16 Sqm 1511.35 3265.00 

19 Fixing tiles in dados skirting and risers of steps on 12 
mm thick cement plaster (1:3) jointed with neat cement 
slurry mixied with piments to match the shade of the 
tiles including rubbing & polishing complete excluding 
cost of pre cast tiles per 1 Sqm. 9.00 Sqm 1592.14 14329.00 
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Signature of the Contractor     

Cost of the Project        (Rupees Thirteen Lakh   
     Seventy-Two Thousand Three hundred seventy-five) 

Total No. of Items -20 Nos      

 

              
                                   BDO, NUAGADA 

My Quoted rate is _______________________ % excess OR _________________________ % less (Both 
in figures and words) over the amount put to tender 

 

Signature of the Contractor                                 BDO, NUAGADA 

 

Note 

 

1. The contractor should not write anything excepting quoting of percentage and in any case any 
thing else regarding tender rate is mentioned, the tenderer is liable for rejection. 

2. Strike out which are not applicable. 
3. Percentage quoted by the contractor shall be accurately filled in figures and words, so that there 

is no discrepancy. 
4. If any discrepancy is found in the percentage quoted in words and figures then the percentage 

quoted by the contractor in words shall be taken as correct. 
5. The percentage quoted in the tender without mentioning excess or less will be treated as excess. 
6. The contractor should write percentage excess or less up to one decimal point only. If he writes 

the percentage excess or less up to two or more decimal points the first two decimal point shall 
only be considered without rounding off. 

 

 

                Signature of the Contractor                 BDO, NUAGADA 

 

20 Labour for fixing A.C/GCI sheets. Ridges including 
drilling holes etc. complete as per direction of the 
E.I.C. 81.60 Sqm 1893.44 154505.00 

21 2.5 Cm artificial stone flooring with cement concrete 
(1:2:4) including punning using 12 mm thick size hard 
broken granite chips. Including cost conveyance 
Royality of materials etc. complete as per direction of 
the E.I.C. 10.89 Sqm 410.96 4475.00 

 Total    
1372375.00 
 

 
 

    


